



**CITY OF GLOBE  
PINE STREET WATER MAIN REPLACEMENT  
PHASE 1  
INVITATION FOR BIDS NO. GS-2018-0014**

**ADDENDUM #1:**

**DATE 04-10-18**

**CHANGES TO INVITATION FOR BIDS NO. GS-2018-0014:**

Please take note of the following changes to Invitation for Bid No. GS-2018-0014 – Pine Street Water Main Replacement-Phase 1. This addendum must be acknowledged and included with your bid submission.

**The time for project completion has been changed from Thirty (30) calendar days to Forty-five (45) calendar days. Therefore, the references on Pages 6, 7 and 26 for time of completion is changed to Forty-five (45) calendar days.**

The bid due date of Monday, April 16, 2018 and bid time of 2:30 P.M. MST remain the same.

This concludes Addendum #1