



**CITY OF GLOBE
WATER BARN BUILDING KIT
REQUEST FOR PROPOSALS NO. GS-2018-0028 (RE-BID Solicitation #3)**

ADDENDUM #2:

DATED February 25, 2019

CLARIFICATIONS TO REQUEST FOR PROPOSALS NO. GS-2018-0028 (RE-BID Solicitation #3):

Please take note of the following clarifications to Request for Proposals No. CS-2018-0028 (RE-BID Solicitation #3) –Water Barn Building Kit. This addendum must be acknowledged and included with your bid submission.

Item 1 – Time of Performance – Original RFP had 120 days – RE-BID RFP states 60 days – Please confirm the 60 days is from the approved shop drawings and not our notice to proceed.

ANSWER: Time of Performance is 120 days from Notice to Proceed, or 90 days from approved shop drawings, whichever comes first.

Item 2 – PROPOSAL DUE DATE AND TIME.

ANSWER: The Due Date and Time is hereby changed to Tuesday, March 5, 2019, 2:00 P.M. LOCAL AZ TIME.

THIS CONCLUDES ADDENDUM NO. 2 to RFP No. GS-2018-0028 Re-Bid #3